MAJLIS AMANAH RAKYAT

ADDENDUM TO CONDITIONS
OF CONTRACT




This Addendum No. 1, Addendum No. 3, Addendum No. 4 and Addendum No. 5 to the
Conditions of Contract PWD 203/203A (Rev. 1/2010) consisting of 8 pages (including this
page) which are and shall be read and construed as part of the said Confract.

Signature of Contractor
{(Namainfull.........cocoooiii )
LCONOL

Inthe capacity of ...,

Buly authorised to sign for and on behalf of

Contractor's Chop or Seal

WINESS o

Nameinfull ......oooverviiiiiin,

LC.NO.

(Namainfull.........coooooi )
LC.NO. e

Inthe capacity of ...

Duly authotised to sigh for and on behalf of
the MARA

WItNESS .o
Nameinfull ...
LC. NO. o
Desighation ...

AAresS o



ADDENDUM NOQ. 1 TO THE CONDITIONS OF CONTRACT

PWD 203/203A (Rev. 1/2010)

NO.

AMENDMENTS

1.

Page 20, Clause 28

Substitute the whote of Clause 28.0 wilh the new Clause 28.0 as follows:;

281

28.2

28.3

Subjecl to compliance with the lerms and conditions under this Conlragt, The
Gontractor shall be entiled for Interim Payment cerlifiod by the S.0.'s monihly
evaluation (or more often at the discretion of the $.0.). Provided always that the
Contractor shafl submit to the $.0,, al such times and in such form as the S.0. may
prascribe, writtan application for Interim Payments showing the amounts which in the
Contraclor's opinlon are due under the Contract Payments, The submission shall

include the following:

(a) the value of Works done and properly execuled and valued In accordance
with these terms of Contract;

(b} the amount of any valualion of variations or of the Instructions by the $.0.
(clause 25);

{c} the amount in regard-to the expenditure of Provisional Suins and Prime Cost
Sums execuled or expended (clause 34);

{8} the value of any goods or unfixed malerlals deliverad to or adjacent to the
Site inlended for use or {o ba incorporated into the Works;

{a) the value of fluctuation of price pursuant to clause 30: and

H all relevanl documents including site measurement, working diagrams,
delivery orders, refevant involces, as-built drawings, shop drawings relevant
fests and environmental mpact assessment of tha Works or other relevant
documents as the §.0. may require, to substantiate the Contraclor's wrillen

appficalion for interim payments,.

The 8.0. shall within fourleen (14) days from the date of receipt of the application for
Infarim Payments, inspect and verify the Works, and make & valuation of the same
and issus an interim Payment Certificate stating the amount dus to the Contraclor
from the Government PROVIDED THAT the total value In each manthly valuation
shall not be less than the sum referred o In Appendix 1.

The amount stated as due in an Interim Payment Certificale shall be the estimated
tota! value of the Warks done end properly executed and up (o ninety (90} percent of
the value of any goods of urfixed materials delivered to or adjacent to the Sile
intanded for use or lo be incorporated into the Works up fo and including the date the
valuation was made, less any payments (including Advance Payment) previously
pald under this Contracl. PROVIDED THAT such Cerlificate shall only include tha
value of the sald goods or unfixed malerals as and from such tme as they are
reasonably and properly and not premalturely defivered to or adjacent to the Site and
adequalely protected against weather, damage or deterioration.

2.




28.4

28.5

28.6

This clause shall not apply Lo any unfixed malerials and goods which are suppiied
and delivered by Nominated Suppliers for which payment shall be made for the full
value of the unfixed materials and goods.

Within a number of days as stated in Appendix {or if none staled then wilhin (hirly (30}
days of fiwe issue of any such Inferim Cedificate), the Government shall make a payment

to the Contraclor as follows:

(a} where the Performance Bond is in the form of a Banker's, Insurance or Finance
Company Guarantes, payment shall be made on the amount cerlified as due to
the Contractor In the said Interim Certificate; or

{o) where the Performance Bond Is in the form of a Performance Guarantee Sum,
paymenl of ninely percenl (80%) on lhe amount cerified as due fo the
Conlractor shall be made with the remaining ten percent (10%) belng retained by
the Government as a Performance Guarantee Sum. PROVIDED THAT when the
sum refalned is equivalent {o five percent {5%) of the Contracl Sum lhen in any
subsequent Cerlificate, payment shall be made on the full amount certified as

due to the Contractor.

If the Contractor fails to submit full particulars of wrilten application for Interim Payment
as sfipulaled in clause 28.1, the S.0. shall make the valuation of works based on the
available dosuments fo him for the purpose of the Interim Payment Certificate. The
Government shall be discharged from all liabiliftes in conmeclion with the Interims

Payments.

Page 21, Clause 31

Subslifute the whole of Clause 31.0 with the new Clause 31.0 as follows:

314

N2

1.3

As soon as s practicable but not later than three (3) months afler the issuance of the
Ceniificate of Practical Completion, the Confractor shalt submit fult particulars complete
with receipts, vouchers records that would substantiate the Contractor's claim under
clause 44 together with any documents, supporting vouchers and any explanation and
caleulations including documents relating fo the accourits of Nominated Sub-Contraclors
or Nominated Suppliers, which may be necessary {o enable the Final Account to be
prepared by the 5.0, PROVIDED ALWAYS fhe Conlractor had given the notice of claim
in writing within the stipulated time or times in the said provisions,

Within three (3) months after issuance of the Certlficate of Completion of Making Good
Defacts, the Conlractor shall submit fo the 5.0. a statement of the final account showing
in delall the value in accordance with the Contract, of the Works carred out logether with
all further sums which the Contracior considers to be due lo him after giving credit to the
Govemment for alt amounts previously pald by the Govarnment and for alf sums to which
the Government is entiifed under the Contract up lo the daté of the Ceriificate of
Completion of Making Good Defects or the Certificate of Completion of Maintenance, as
the case may be. The Final Account shall be supported by afl documentation
substantiating the value of the same.

if the Contractor fails fo submit ful particutars of all claims within the stipulated period,

3.




341

3.2

314

31.5

316

the 5.0. shall forihwilh make the assessment based on the available documentis
submitied by the Contractor for the purpase of the Final Accoent, The Government shall
be discharged from all liabilitfes in connection with the clairs.

Within three (3) months after the expiry of the Defects Liability Period for {he whole of the
Warks or Ihwee (3) months after the Issue of the Cerlificate of Completion of Making Good
Defects under clause 48 heteof, whichever Is the later, the $.0. shall issue the Final

Cerificate.

The Final Gerlificate shall be supported by documents, and full parliculars complele wilh
fecelpls, vouchers records showing the 8.0.s final valuation of Warks and any amount
determined in clause 31,1 in accordance with the larms of this Contract, Afler selling out
or allowing for all payments or other expenditure of tho Government or any parmilted
deduclions made by the Government or the 5.0, on iis behall, the Final Cerlificate shalt
state any final belance due from the Government to the Contractor or from the Contractor
to the Government, as the case may be, which shalf thereupon become the debt payable,
Such cerlificale shall also take account of any oulstanding permitted deductions not yel
made by the Government under the terms of this Contracl whether by way of liquidated

damages or otherwise.

No final payment due lo the Contractor under the Final Certificate, shall be made unless
and until the Conatractor shall have satislied the 3.0, by means of a Statutory Declaration
ade by or on behalf of the Contractor to the eflect that the workmen who have been
employed by the Contraclor on the Works Including workmen employed by sub.
contractors, whether nominated or otherwise {including “abour anly” sub-contractors)
have received all wages due o them in connection with such employment, and that all
dues or conlrbutions under the Employment Act 1955, the Employee's Social Security
Act 1969, the Employes's Provident Fund Acl 1965 and any olher laws relevant to the
emplayment of workmen, hava been paid.

Page 27, Clause 40

Substitute clause 40.1 with the new clause 40.1 as follows:

40.1

If the Contraclor fails to complete the Works by the Date for Completion or within any
extended fime granted pursuant {6 clause 43, the 5.0. shall issus a Certificale of

Non-Completion 1o the Contractor.

Substiute clause 40.2 with the new clause 40,2 as follows:

40.2

Without prejudice to the Government's right {o terminate this Confract, when the $.0.
issues the Cerlificale of Non-Completion, the Govermnment shall ba entitled to racover
from the Contractor, Liquidated and Ascertained Damages calculated af the rate
stated In Appendix 1 from the date of the fallure to complete the work pursuant to
clause 40.1 t6 the date of the Practical Camplelion or the date of termination of this
Contract. The 5.0, may deduct such Liquidated and Ascertained Damages from any
monay due or fo become dus to the Contrattor, falling which such damages shall be
recovered from the Performance Bond or as & debt due from the Confracior. The S.0.
shall Inform the Contractor In writing of such deduction.
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ADDENDUM NC.3 TO THE CONDITIONS QF CONTRACT

PW.D. FORM 203 / 203A (Rev. 1/2010)

ALAL AL R 2

1. Payc 10, Clause 13

13.0

PERFORMANCE BOND / PERFORMANCE GUARANTEE SUM

1.1 Subslitute the Clause 13.1(a) with the new Clause 13.1 (a) as follows:

13.1(a) The Contractor shall, on the dste of the possession of Site, provide a

Performance Bond or Performance Guatantee Sum as the case may be
substantially in the form as in Appendix issued by an approved licensed bank
or financial institution incorporated in Malaysia in favour of the Government
for & sum equivalent to five perceni {(5%) of Ibe lotal Coniract Sum as
specified in Appendix to secure the due performarce of the chbligations under
this Conlract by the Gontracter, The Perlormance Bord shalt remain valid and
affective unilt *twetve {421 twenty four {24} months afler the expiry of the
Defect Liability Period or lhe issuance of the Cerliicale of Completion of
Making Gaod Defects, whichever is the ater.

12 Substitute the Clause 13 2 with ihe new Clause 13 2 as {ollows:

13.2

The Contraclar tay opt for a Performance Bond in the form of Performance
Guarantee Sum in lieu of the Bank, Insurance or Finance Company
Guarantee as specified in clause 13.1 hereol whereby deductions of ten
percent {10%) shall be made from the firs! inferim payments and subsequent
inlerim payment until the iolal amoun! deducted aggregate to a sum
equivalent 1o five percent (5%) of the Contract Sum The amount deducted
shall be retained by the Gevernmenl up 1o ¥welve-{42 twenty four {24)
months after the expiry of the Defecl Liability Period or the issuance of the
Certificate of Completion of Making Good Defects, whichever is the jater.

*Delete whichever 1s ol applicalie

Cordract sum up to RMI10 milfion - twelve (12) months,

Conlract sum more than RI10 mitlion . twenly four {24) month
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ADDENDUM NQ. 4 TO THE CONDITIONS OF CONTRACT
PWD FORM 203A/203 (Rev. 112010}

AMENDIENTS

1. Page 46, Clause 89.2

Substitute Clause 69.2 with the new Clause 69.2 as follows:

"69.2

The advance payment shall be recouped when the cumitlative lotal vajue
of the Builder's Work executed and cetiified {including the amount certified
for materals on site) reaches fifty (50) percent of ifie tofal contract vaile of
Builder's Work, by way of a fixed percentage deduction from the fotal
cedtified value of the Builder's Work executed and cettified (inciluding the
amount certified for materials on site) during ftie period covered by an
Interim Payment Cerlificate, in all the subsequent Inferithi Payment
Certificates on fhe basis that the advance payment made shall be fully
recovered In the Iriterim Certificate in which the cumulative total certified
value of the Builder's Work executed and certified {including the amount
certified for materials on sile) reaches eighty-five (85) percent of ther total
contract value of the Builder's Work. The deduction shall be caloulated as
follows:

$D = 290% percent of 5P
Where § D = Cumulative deduction to be made in Inerim
Payment Certificate,
$A = Total amount of advance paid,
$B = Total contract value of Bullder's Work,
$P = Gross certified value of Builder's Work

exeduted (including the amount certified for
materfals on site) or agreed cumulative
schieduled payments in éxcess of 50% of § B*.
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ADDENDUNF WO. 5TO THE CONDITIONS OF CONTRACT
P.W.D FORM 203/203A (Rev. 1/2010)

AMENDMENTS

Page 38, Clause 58.0

Substitute the whole of Clause 58.0 with the new Clause 58.0 as follows:

58.0

58.1

(a)

(b)

{c)

(d)

{e)

U
(9

EFFECTS OF FORCE MAJEURE
Events of Force Majeure

Neither the Government nor the Contractor shall be in breach of its
obligations under this Contract if it is unable to perform of fulfil any of its
obligations under this Contract (or any part of them) as a result of the
occurrence of an Event of Force Majeure. An event of "force majeure” shall
mean an event, not within the control of the Party affected, which that party
is unable to preveni, avoid or remove, shall mean —

war (whether declared or nof). Hostilities, invasion, act of foreign enemies,
rebellion, revolution, insurrection, military or usurped power, civil war, or
acts of terrorism; '

fonizing radiation or contamination by radioactivity from any nuclear waste,
from the combustion of nuclear fue!, radioactive toxic explosive, or other
hazardous properfies of any explosive, nuclear assembly or nuclear
component thereof;

pressure waves cause by aircraft or other aerial devices travelling at sonic
or supersonic speeds:

natural calastrophe including but not limited to earthquakes, floods,
subsidence, and subterranearn spontaneous combustion or any operation of
the force of nature, lightning and exceptionally inclement weathey;

riot, commotion and disorders, criminal damage, sabotage, strike, lock out,
labour unrest or other industial disturbance {affecting the performance of
this Contract) which are not the fault of the Contractor or its personnel,
servants or agents or the Government which causes, or can reasonably be
expected to cause any party to fail o comply with its obligations;

pandemic or epldemic; or
any other unforeseeable event which fulfils the criteria as set forth below:

() which beyond the reasonable control of the Pér[y affected by such
event, circumstance or combination of events or circumstances;

(i) which was not foreseeable or, if foreseeabfe, could not have heen
prevented or avoided or overcome by the affected Party having taken
all reasonable precaufions and due care; g




{iy which directly causes the affected Parly to be unable to comply with all
or a materfal part of its obligations under this Contract: and

(iv) which is not the direct result of a breach by the affected Parly of its
obligations under this Coniract,

PROVIDED THAT an Event of Force Majeure shall not include econamic downturn,
non-availability of or insufficient of funds or lack of financing on the par of the
Contractor to perform its obligations under this Contract.

58.2

58.3

5684

68.5

58.6

I an Event of Force Majeure occurs by reason of which either party is unable
to perform any of its obligation under this Contract (or for any part thereof),
the Party shall inform the other Parly immediately of the occurrence of that
Event of Force Majeure with full particulars thereof and the consequences

thereof.

i either Parly considers the Event of Force Majeure to be of such severity
or to be continuing for such period of time that it effectively frustrates ihe
original intention of this Contract, then the Parties may agree that this
Contract may be terminated upon mutual agreement of the Parties.

If this Contract is terminated by an Event of Force Majeure pursuant to the
above clause, all rights and obligations of the Parties under this Contract
shall forthwith terminate and neither Party shall have any claim against the
other Party and neither Parly shall be liable to each other save for any rights
and liabflities accruing priorto the occurrence of the Event of Force Majeure.

Neither Party shall be enfitled to rely upon the provisions above if both
Parties reasonably determine that an Event of Force Majeure has not

ocourred.

For avoidance of doubt, the Parties shall continue to perform those parts of
those obligations not affected, delayed or interrupted by an Event of Force
Majeure and such obligations shall, pending the cutcome of this clause
continue in full force and effect.”




LAMPIRAN A

This Addendum No. 6 to the Conditions of Contract PW.D FORM 203/203A
(Rev.1/2010) consisting of 3 pages (including this page) which are and shall be read
and construed as part of the said Confract.

Signature of Contractor

(Nameinfull ..., )

.C.No., ............. et et

Inthe capacityof .......ccoocvvveiiiiinineenn,

Duly authorised to sign and on behalf of

Contractor’s Seal

Oceupalion ...

Address .........cooeeieiiiiinnn

...........................................

A/1

Signature of Officer

(Nameinfull .................occevin )

Duly authorised to sign and on behalf of
the Government

Officlal Seal

Witness ..........ocvvvenns ST
(Nameinfull .........ooooe oo, )
LC.NO. oo i, v N
Designation ..............ccoiveiiviiieninnnns

AdAress ....ovveiee s N




NO.

1.

LAMPIRAN A

ADDENDUM NO. 6 TO THE CONDITIONS OF CONTRACT
P.W.D FORM 203/203A (Rev.1/2010)

AMENDMENTS

Page 44, Clause 67.0

Substitute the whole of Clause 67.0 with the new Clause 67.0 as foliows:

67.0

(a)

(b)

NOTICES

Any notice, approval, consent, request, requirement, permission or other
communication required, authorized, permitted or contemplated to be
given or made under this Agreement shall be writing in bahasa Melayu or
the English language and delivered by registered post or by personal
service to the address, transmitted to the facsimile number or to the e-mail
address, of the Parties, as the case may be, specified below or to such
other address, facsimile number or e-mail address as either Party may
have notified the sender. The proof of service of the same shall be
deemed to be duly given or made -

(i) inthe case of delivery by registered post, on the third day it is posted
to such address;

(i) in the case of delivery in person, when delivered to the recipient at
such address and an acknowledgement of receipt obtained;

(i) in the case of facsimile transmission, when the recipient's facsimile
number is shown on the sender's print-out for the transmission
regarding the date, time and transmission of all pages; or

{v) in the case of e-mail, when it is transmitted without any error
message.

To the Government:

Address

Tel

Fax No

E-mail Address

To the Corripany:

Address

Tel

Fax No

E-mail Address

It shall be the duty of the Parties, to notify the other, if there is a change of
address, facsimile number or e-mail address by giving a written notice

A2




(c)

LAMPIRAN A

within fourteen (14) days from the change.
For the aveidance of doubt, the mode of delivery of notice stipulated in the

Clause herein shall not apply to notices required to be given under any
applicable laws relating to this Agreement.

A3



LAMPIRAN B

This Addendum No, 7 to the Conditions of Contract P.W.D FORM 203/203A
(Rev.1/2010) consisting of 6 pages (including this page) which are and shall be
read and construed as part of the said Contract.

Signature of Contractor

(Nameinfull ............cocconnn))
LC.No, oo,

In the capacity of ..................oeh .

Duly autherised to sign and on behalf of

Contractor's Seal

Withess ..,.co.oooevien i

(Name infull ...l
EC.No. i
Occupation .............

Address ..oovveevneee i

Signature of Officer

(Nameinfull ..................coee i )

Inthe capacity of ..............cooo v

Duly authorised to sign and on behalf
of the Government

Official Seal

WIENeSS oo cia e i s

{(Nameinfull ................. SV )

LC.NO. i,

Designation ..................... T

Address .........ooi.l.




NO.

LAMPIRAN BB

ADDENDUM NG.7 TO THE CONDITIONS OF CONTRACT
P.W.D. FORM 203/203A {Rev. 1/2010)

AMENDMENTS

Page i, Table of Contents
Substitute item 30.0 in the table of content as follows:

30.0 FLUCTUATION OF PRICE - NON APPLICABLE

Page 7, Clause 9.0
Subsitute footnote with the new footnote as follows:

9.0 REPRESENTATIONS, WARRANTIES AND UNDERTAKINGS OF THE
CONTRACTOR

‘applicable only if the Coniractor is a company registered under the
Companies Act 2016

Page 16, Clause 23.0
Substitute the Clause 23.3 with the new Clause 23.3 as follows:
23.0 EMPLOYMENT OF WORKMEN
23.3 Days and Hours of Working
No work shall be done on;
(a) the weekly day of rest;

(b) any public holiday which is recognised in the state where this Contract
is being carried out; or

(c) between the hours of six in the evening and six in the following
maorning;

115




LAMPIRAN B

Without the written permission of the $.0. PROVIDED THAT when such
written application of the Contractor is approved by the S.0., the
Contractor shall comply fuily with all the requirements of the Employment
Act 1955 in regard thereto or any subsequent modification or re-
enactment thereof and shall bear any costs for compliance therewith, and
any extra costs incurred by the Government in connection with the
supervision of the Works

Page 19, Clause 26.0

Substitute the Ciause 26.4 with the new Clause 26.4 as follows:

26.0

BILL OF QUANTITIES

Standard Method of Measurementi

26.4

The Bills of Quantities, unless otherwise expressly stated in respect of any
specified item or items, shall be deemed to have been prepared in
accordance with the principles of the Standard Method of Measurement of
Building Works as published by the Royal Institution of Surveyors Malaysia
or Civil Engineering Method of Measurement published by Institution of Civil
Engineers (London) or Method of Measurement as set out in Bill of
Quantities.

Page 21, Clause 30.0

Substitute the whole of Clause 30.0 with the new Clause 30.0 as follows:

30.0

FLUCTUATION OF PRICE (NON APPLICABLE)

Page 24, Clause 38.0

Substitute the Clause 38.4 with the new Clause 38.4 as follows:

38.0

38.4

POSSESSION OF SITE

tn the event of any delay in giving possession of the Site from the "Date
for Possession” as stated in the Letter of Acceptance or delay in giving
any section or part of the Site as provided in clause 38.3, the S.0. may

issue instructions in regard to the revision of the “Date for Possession”
2/5




LAMPIRAN B

and the "Date for Completion” shall be appropriately revised under clause
43.1(g) hereof, but the Contractor shall not be entitied to claim for any
ioss or damage caused by such delay in giving possession of the Site,
nor shall he be entitled to terminate this Contract.

Page 27, Clause 42.0
Substitute the Clause 42.1 with the new Clause 42.1 as follows:

42.0 PARTIAL OCCUPATION / TAKING OVER BY GOVERNMENT

42.1 It at any time before the whole of the Works have reached practical
completion pursuant to clause 39, the Government with the consent of the
Contractor (which consent shall not be unreasonably withheld) shall take
possession of and occupy any part or parts of the same (any such part being
hereinafter in this clause referred to as ‘the relevant part'), notwithstanding
anything expressed or implied elsewhere in this Contract.

Page 43, Clause 66.0

Substitute the Clause 66.3 with the new Clause 66.3 as follows:
66.0 ARBITRATION

66.3 If the Parties -

(a) fails to receive a decision from the officer named in the Appendix
within forty-five (45) days after being requested to do so; or

{b) s dissatisfied with any decision of the officer named in the Appendix,

then such dispute or difference shall be referred to arbitration within forty-
five (45) days to an arbitrator fo be agreed between the Parties and failing
such agreement, to be appointed by the Director Asian International
Arbitration Centre (Malaysia) of the for arbitration in Kuala Lumpur on the
application of either Party hereto. Such arbitration shall be heard at the
Asian International Arbitration Centre (Malaysia) and shall be conducted
in accordance with the rules for arbitration of the Asian International
Arbitration Centre (Malaysia) using the facilities and the system available
at the Centre.

3/6
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LAMPIRAN B

Substitute the Clause 66.9 with the new Clause 66.9 as follows:

66.9 In the event of the death of the arbitrator or his unwillingness or inability
to act, then the Government and the Contractor upon agreement shall
appoint another person to act as the arbitrator, and in the event the
Government and the Contractor fail to agree on the appointment of an
arbitrator, an arbitrator shall be appointed by the Director of the Asian
International Arbitration Centre (Malaysia) in Kuala Lumpur.

Page 46, Clause 71.0

Substitute the Clause 71.2 with the new Clause 71.20 as follows:

71.0  CONFIDENTIALITY

71.2  Where information has been disclosed to third parties pursuant to clause
71.1, the Contractor undertakes to ensure that such third parties shall not
disclose the information to any other third party,

Page 48, Clause 80.0

Substitute the Clause 80.1 and 80.2 with the new Clause 80.1 and 80.2 as
follows;

80.0 RESTRICTION AND PROCEDURE ON USE OF IMPORTED
MATERIALS AND GOODS

80.1 The Contractor shall use local goods/materials as listed in the 'Senarai
Bahan/Barangan Buatan Tempatan’ issued by IKRAM QA Services Sdn.
Bhd. and/or issued by SIRIM QAS International Sdn, Bhd., whichever is
relevant. If the Contractor fails to comply with this requirement, the
Government may reject the goods/materials which are found to be not in
compliance with this requirement,

80.2 For local goods/materials not [isted as aforesaid, such goods/materials may
be allowed if prior testing and certification from IKRAM QA Services Sdn.
Bhd. or SIRIM QAS International Sdn. Bhd., whichever is relevant, has been
obtained. Where such testing cannot be carried out by IKRAM QA Services
Sdn. Bhd. or SIRIM QAS International Sdn. Bhd. the Contractor may, with
the 8.0.’s prior approval, have the testing to be done by another agency.

4/5
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LAMPIRAN B

Page 50, Signing page

Subsitute footnote with the new footnote as follows:

'applicable only if the Contractor is a company registered under the Companies
Act 2016

5/6



This Addendum No. 8 to the Conditions of Contract PW.D FORM 203/203A
(Rev.1/2010) consisting of 2 pages (including this page) which are and shall be read

and construed as part of the said Contract,

Signature of Contractor

(Name in full ...

LCNO.

In the capacity of .........

Duly authorised to sign and on behalf of

Contractor's Seal

Withess

{(Name infull ......... .. e )

l.C. No.

Occupation

Address

Signature of Officer

(Nameinfull..........ccoooiiiiiin )

i.C. No,

In the capacity of ................

Duly authorised to sign and on hehalf of
the Majlis Amanah Rakyat (MARA)

Official Seal

Withess

(Name infull ........ oot )

1.C. No.

Designation

Address




Clause
4.1(a)

AFPENDIX TO THE CONDITIONS OF CONTRACT

Officer(s) empowered to approve variations according to the limits as set
outin Treasury's Circullar as amended.

Financial Limits Officer

4.1(b)

13

15

15.1 (b)

Officer(s) empowered to take
action on behalf of the
Government in respect of:

Clauses 51, 52, 53, 58 and 66... ...

Performance Bond
Amount of Guarantee RM.. i,

Guarantor Bank/Insurance Company/
Finance Company ... ... ... ... . ... ...

Guarantee No.

Minimum insurance cover for any one accident or
series of accidents arising out of one event ... RM... ..o

Amountofexcess ... ... ... ... .o RM

51




